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REQUEST FOR QUOTATION (RFQ) 

APPOINTMENT OF AN RBED-REGISTERED SMME FOR LABOUR-BASED INSTALLATION SERVICES 
 

Project: Supply and Installation of Electronic Security Equipment Archives at the Civic  

Main Contractor: Multinet Systems (Pty) Ltd 

Client: Royal Bafokeng Administration (RBA) 

Reference: RBA/RBN Archives Security Technology Upgrade/2026/RFP010 

1. Background 

 

Multinet Systems (Pty) Ltd has been appointed by the Royal Bafokeng Administration (RBA) to undertake the Archives Security Technology 

Upgrade Project as part of its broader security modernisation programme aimed at strengthening surveillance and access control capability, and 

enhancing integration with the Security Operations Centre (SOC). The project includes the installation of CCTV infrastructure, network cabling, 

access control, commissioning, testing, and associated security technology works. The project includes a commitment to allocate a minimum of 

52.68% of the labour contract value for Electronic Security System (Archives) Project to an RBED-registered SMME through subcontracting 

opportunities focused on labour-based activities.  

 

Multinet Systems (Pty) Ltd hereby invites suitably qualified and experienced RBED-registered SMMEs to submit quotations for participation in 

the execution of selected installation works under this project. 

 

2. Scope of Work 

 

The appointed RBED-registered SMME shall provide labour-based installation services in support of the Civic Centre Archives Security 

Technology Upgrade Project. The SMME shall be responsible for undertaking the labour-intensive components of the project under the 

supervision and direction of the Principal Contractor, Multinet Systems (Pty) Ltd. The scope of work shall include, but not be limited to, the 

following activities: 

 

CCTV Installation Support 

 

a) Installation of CCTV cabling and associated cable routing infrastructure.  

b) Mounting and installation of CCTV cameras and support brackets.  

c) Cable terminations and labelling.  

d) Installation of network racks and associated equipment. Provision of labour support during system commissioning and testing 

activities. 
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Access Control 

 

General Labour Services 

 

a) Installation of Access Control cabling and associated cable routing infrastructure.  

b) Mounting and installation of Access Control Equipment and support brackets.  

c) Cable terminations and labelling.  

d) Installation of Controllers and associated equipment.  

e) Provision of labour support during system commissioning and testing activities.. 

 

Health and Safety Requirements 

 

a) Ensure that all personnel are medically fit and trained for the activities being undertaken.  

b) Comply with all Occupational Health and Safety requirements applicable to the project.  

c) Provide and utilise the required Personal Protective Equipment (PPE) at all times.  

d) Adhere to site-specific health, safety, and environmental procedures and instructions. 

 

Commissioning Support 

a) Site assistance during testing and commissioning. 

b) Equipment handling and logistics support. 

c) General installation assistance. 

The successful SMME will work under the direct supervision and management of Multinet Systems (Pty) Ltd. 

 

3. Mandatory Returnable Documents 

 

Bidders must submit the following: 

a) RBED Support Letter (Not older than 3 months). 

b) Company Registration Documents (CIPC). 

c) Tax Compliance Status PIN. 

d) Valid Letter of Good Standing (COIDA). 

e) Certified ID copies of Directors. 

f) Proof of Banking Details. 

g) Company Profile detailing relevant/similar experience (proof must be submitted i.e Purchase Orders/Appointment Letters/Completion 

Letters). 
h) Proof of Public Liability Insurance – R5 000 000.00 

i) Proof of VAT registration if applicable 

j) Contactable references for similar projects (Minimum 3 contactable references). 

k) Completed pricing schedule. 

l) Health and Safety File (where applicable). 
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Failure to submit mandatory documentation will result in disqualification. 

 

4. Skills Development and Enterprise Development 

 

The successful SMME will receive support from Multinet Systems (Pty) Ltd through: 

a) On-site technical mentoring. 

b) Skills transfer and practical training. 

c) Provision of required PPE. 

d) Provision of specialized tools where necessary. 

e) Exposure to security technology installation methodologies. 

f) Enterprise development and capacity-building initiatives.  

 

5. Contract Duration 

 

The subcontract period shall coincide with the implementation programme for the Royal Bafokeng Civic Centre (Phase II Project) and NLEF 

Fibre Link Integration Project, currently scheduled for completion by 6 November 2026.  

 

6. Evaluation Criteria 

 

Submissions will be evaluated based on: 

Criteria Weighting 

RBED Compliance Mandatory 

Relevant Experience 30% 

Technical Capability and Resources 25% 

Availability and Capacity 20% 

Local Employment Commitment 10% 

Pricing 15% 

 

7. Pricing Submission 

Respondents shall provide: 

• Labour rates. 

• Supervision rates. 

• Equipment and tool rates (if applicable). 

• Transport costs. 

• Any other applicable costs. 

Prices must remain fixed for the duration of the subcontract period. 

8. Local Labour Requirement 

 

Preference will be given to SMMEs that demonstrate commitment to employing labour from the Royal Bafokeng Nation communities and 

surrounding areas. 
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9. Closing Date and Submission Details 

 
This RFQ shall close on the 9 September 2026 at 12:00 pm. 

 
No late submissions will be considered, All ‘’Complete RFQ’s’’ including all supporting documentation must be emailed to 
Mauro@multinetsystems.co.za 

 

Late submissions will not be considered. 

 

10. Enquiries 

 
All commercial queries may be addressed to Multinet Systems (Pty) Ltd Project Manager: 
 
Mr Mauro Manenti on Email: Mauro@multinetsystems.co.za 
 
To ensure a fair and transparent RFQ adjudication process, all communication, requests for additional information, or queries must be addressed 
in writing to the email addresses listed above. Kindly be advised that no other form of communication will be entertained and telephonic queries 
will be permitted during this period. This strict protocol is in place to maintain the integrity and confidentiality of the RFQ process. 
 
All RFQ queries should be issued no later than 4th September 2026 at 16h00.  

 

11. Pricing Schedule 

 

Item No. Description Unit Qty Rate (R) Amount (R) 

A. CCTV INSTALLATION WORKS 
     

A1 Installation of Cat6A Network Cabling 
 

m 800 
  

A2 Cable Routing and Dressing 
 

m 20 
  

A3 Installation of Conduits and Trunking 
 

m 100 
  

A4 Camera Mounting and Bracket Installation 
 

No. 20 
  

A5 Camera Positioning and Alignment Support 
 

No. 20 
  

A6 Cable Terminations and Labelling 
 

No. 20 
  

A7 Network Rack Installation Support No. 2 
  

A8 CCTV Equipment Installation Labour If 
Required 

Day 1 
  

A9 Commissioning and Testing Assistance Day 1 
  

Subtotal A 
     

B. ACCESS CONTROL INSTALLATION 
WORKS 

     

B1 Installation of Cat6A Network Cabling m 200 
  

B2 Cable Routing and Dressing m 500 
  

B3 Installation of Conduits and Trunking m 100 
  

mailto:Mauro@multinetsystems.co.za
mailto:Nyiko@veracitech.co.za
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Item No. Description Unit Qty Rate (R) Amount (R) 

B4 Access Mounting and Door Locks No. 9 
  

B5 Access Mounting of EBU No. 9 
  

B6 Access Mounting of Door Closers No. 9 
  

B7 Access Mounting of Push Buttons No. 7 
  

B8 Access Mounting Biometric Backbox No. 11 
  

B9 Access Mounting Biometric Readers No. 11   

B10 Network Equipment Installation Support Day 2 
  

B11 Access Testing and Commissioning 
Support 

Day 1 
  

Subtotal B 
     

C. GENERAL LABOUR SERVICES 
     

C1 Skilled Labourers Day 3 
  

C2 Semi-Skilled Labourers Day 3 
  

C3 Labour Team Leader / Supervisor Day 3 
  

C4 Material Handling and Offloading Day 0 
  

C5 Site Housekeeping and Cleaning Day 0 
  

Subtotal C  
    

D. HEALTH, SAFETY & COMPLIANCE 
     

D1 Provision of PPE Sum 1 
  

D2 Safety Compliance and Toolbox Talks Sum 1 
  

D3 First Aid and Emergency Preparedness 
Support 

Sum 1 
  

Subtotal D 
     

E. PRELIMINARIES & GENERAL 
     

E1 Mobilisation and Demobilisation Sum 1 
  

E2 Site Supervision Sum 1 
  

E3 Transport and Travel Sum 1 
  

E4 Small Tools and Consumables Sum 1 
  

E5 Project Reporting and Administration Sum 1 
  

Subtotal E 
     

 
TOTAL EXCL. VAT 

    
 

VAT @ 15% 
    

 
TOTAL INCL. VAT 

    

 

Pricing Notes 

1. Rates shall include all labour, supervision, tools, equipment, transport, accommodation, consumables, PPE, and incidentals necessary 

to execute the work. 

2. Quantities are indicative and shall be confirmed by the Principal Contractor during project implementation. 

3. The pricing schedule is to be completed in full and submitted together with the bidder's proposal. 

4. No additional costs shall be considered unless approved in writing by the Principal Contractor and Multinet Systems (Pty) Ltd. 

5. The SMME shall comply with all project-specific health, safety, quality, and environmental requirements. 
 


